Page 1 of 2

The Texas A&M University System

Organization	AM02 - Texas A&M University	Department	02CSCN				
Address	401 Joe Routt Boulevard College Station, TX 77843	Bill-to-Address	750 Agronomy Road - Suite 3101 6000 TAMU Attn: Email invoices to invoices@tamu.edu Attn: Do not mail invoice if sending via ema College Station, TX 778436000				
Purchaser	Clyde Oberg	Ship-to-Address	TEAGUE BLDG.				
Info Contact	CLYDE OBERG 979-845-1042 co@tamu.edu		Room 105X 731 LAMAR ST. 3363 TAMU COLLEGE STATION, TX 778433363				
	BID INFORM	IATION					
Description	Blanket IT Network Infrastructure						
Bulletin Desc.							
Bid Number	AM02-16-B000390	Bid Opening Date	06/22/2016 2:00 PM				
Bid Type	Open Market	Type Code					
Alternate Id	24963AE	Fiscal Year	2016				
		Available Date	06/02/2016 4:30 PM				
Pre-Bid Conference							
Attachments	APPENDIX A - SPECIFICATIONS.docx						
	APPENDIX C - INSURANCE REQUIREMENTS 05 07 1	5~1.docx					
	APPENDIX D - HSP.Checklist.PAR~1.pdf						
	BAM - HUB SUBCONTRACTING PLAN.doc						
	BAM Registration info~20.pdf						
	Best Value Criteria~43.pdf						
	BID OVERVIEW NETWORK INFRASTRUCTURE.doc						
	CANCELLATION. Escalation CPI~7.doc						
	Division 27_Communications revisions~1.docx						
	TAMU Terms and Conditions~15.pdf						
	AMENDM						

ITEMS								
<u>ltem</u>	Description	<u>Quantity</u>	<u>Unit</u>	Unit Price	Total			
1.000	Blanket Service Agreement IT Network Infrastructure Design, Installation and Maintenance Services Per the attached Overview, Specifications & Scope of Work, and the Division 27 Communications General Information. Blanket Agreement shall be based on Time & Material pricing.	0.00						
2.000	LABOR RATE - TECHNICIAN - STRAIGHT TIME	50.00	HR					
3.000	LABOR RATE - TECHNICIAN - OVERTIME	50.00	HR					
4.000	LABOR RATE - TECHNICIAN - HOLIDAY TIME	10.00	HR					
5.000	LABOR RATE - SUPERVISOR/FOREMAN - STRAIGHT TIME	50.00	HR					
6.000	LABOR RATE - SUPERVISOR/FOREMAN - OVERTIME	50.00	HR					
7.000	LABOR RATE - SUPERVISOR/FOREMAN - HOLIDAY TIME	10.00	HR					
8.000	LABOR RATE - COST ESTIMATOR - STRAIGHT TIME	50.00	HR					
9.000	LABOR RATE - COST ESTIMATOR - OVERTIME	50.00	HR					
10.000	LABOR RATE - COST ESTIMATOR - HOLIDAY TIME	10.00	HR					
11.000	LABOR RATE - PROJECT MANAGER - STRAIGHT TIME	50.00	HR					
12.000	LABOR RATE - PROJECT MANAGER - OVERTIMETIME	50.00	HR					

The Texas A&M University System

<u>ltem</u>	Description	<u>Quantity</u>	<u>Unit</u>	Unit Price	<u>Total</u>
13.000	LABOR RATE - PROJECT MANAGER - HOLIDAY TIME	10.00	HR		
14.000	MATERIALS ARE TO BE BILLED AT A COST PLUS PERCENTAGE MARK-UP. PLEASE PROVIDE AN ATTACHED DOCUMENT SHOWING COST PERCENTAGE MARK-UP (COST PLUS%)	0.00			